

Pen Table : K:\STANDARD MICROSTATION\LOT\CSWP\TBL
Plot Driver : K:\STANDARD MICROSTATION\LOT\CSWP\LOT01.dwg
Plot File : K:\STANDARD MICROSTATION\LOT\CSWP\LOT01.dwg
Plot Date : 8/2/2022



KEY PLAN
SCALE 1 : 25000 (A1)

NOTES:

1. THE CONTRACTOR SHALL RETAIN THE LCSD'S PLUGS IN THE CONSTRUCTION PERIOD AND REINSTATE BEFORE THE COMPLETION OF WORKS. THE FINAL LOCATION OF THE PLUGS SHALL BE AGREED WITH THE RELEVANT GOVERNMENT AUTHORITIES.

LEGENDS:

- EXISTING MANHOLE
- PROPOSED INTERCEPTION CHAMBER/MANHOLE
- DIAMETER
— PROPOSED DRAINS
- DIAMETER
— PROPOSED RISING MAINS
- PROPOSED MODIFIED GULLY SYSTEM
- DIAMETER
— EXISTING DRAINS TO BE ABANDONED
- ▨ PROPOSED BREAK PRESSURE CHAMBER
- ▩ PROPOSED MULTI-DOOR FLAP VALVE AND MODIFICATION OF EXISTING BOX CULVERT
- ▧ REPROVISION OF LCSD'S TOILET

-	CONTRACT DRAWING	By	MSC	LJ	TCL	AUG22
A	TENDER ADDENDUM NO.1	By	MSC	LJ	TCL	FEB22
-	TENDER	By	MSC	LJ	TCL	JAN22
Rev	Amendment	By	Chk	App	Date	

Client

渠務署
Drainage Services Department

Consultant

MEINHARDT
Infrastructure and Environment Limited
道達堅達環保工程顧問有限公司

Project

CONTRACT NO. DC/2022/01
DRAINAGE IMPROVEMENT WORKS
IN TSIM SHA TSUI

Title

GENERAL LAYOUT

Status

CONSTRUCTION

Drawn	LB	Checked	LJ	Approved	TCL
Scale	1:2000(A3)	CAD File No.	DC202201_MEL_CN_001.dwg	First Issued	AUG 2022
Drawing No.				Rev.	

© Copyright Reserved
版權所有 不得翻印

DC202201/MEL/CN/001 -