

FORECAST OF ENGINEERING AND ASSOCIATED CONSULTANCIES
工程及相關顧問合約預報

2026 Q4 TO 2027 Q3
2026年第4季至2027年第3季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals* 初步邀請遞交意向書/建議書*日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
Drainage Services Department 渠務署						
Drainage Improvement Works in Southern Hong Kong Island, Lantau Island and Outlying Islands – Investigation, Design and Construction (NEC4 PSC Opt A) 港島南部、大嶼山及離島雨水排放系統改善計劃－勘查研究、設計及建造 (新工程合約4的專業服務合約A選項)	IDC 勘查研究、設計及建造	2026 Q4* 2026年第 4 季*	113 months 113 個月	Mr. WAN Nam Fung 溫南豐先生 3965 8294	DS (Group 3) 排水及污水 (第 3 組)	Complex 複雜
Framework Contract for Building, Civil, Drainage and Sewerage Improvement and Construction – Investigation, Design and Construction (Contract F1-F3) (NEC4 Framework Contract PSC Opt A) 樓宇、土木、排水和污水改善與建造工程框架合約－勘查研究、設計及建造 (合約 F1-F3) (新工程合約4的框架合約專業服務合約A選項)	IDC 勘查研究、設計及建造	2027 Q1* 2027年第 1 季*	60 months 60 個月	Mr. TSANG Kam Fung 曾錦鋒先生 3965 8446	DS (Group 3) 排水及污水 (第 3 組)	Complex 複雜